
LIST OF BID ITEMS 
(CONSTRUCTION) 

 
 
Project Number:  437-13-109 
 
Project Title:  REPLACE TRANSFORMER – BUILDING 10 
 
 
 
 
1.2 BID INSTRUCTIONS 

A. A single award will be made on Item No. I (Base Bid), but in the event the offer exceeds the funds 

available, a single award will be made on Item No. II or Item No. III, etc., in that order, based on available 

funding.  Offerors should quote a price on each item listed. 

1.3 BID SCHEDULE 

 

Project:       Contractor:      

 

ITEM # DESCRIPTION DEDUCT TOTAL BID (including “deduct”) 

I Base Bid N/A $ 

II Alternate Bid No. 1 $ $ 

III Alternate Bid No. 2 $ $ 

IV Alternate Bid No. 3 $ $ 

V Alternate Bid No. 4 $ $ 

VI Alternate Bid No. 5 $ $ 

    

 Note:  The number of “Bid Alternates”, if any, vary by solicitation.  The above is provided as an example 

format and is not meant to imply that all solicitations include 5 Alternate Bids.  Please adjust as needed 

per solicitation. 

--------------------------------------------------------------------------- 



Example Completed Bid Schedule: 

 Contractor X has a Base Bid of $105,200.00, and a “Deduct” for Alternate Bid No. 1 of $5,000.00, as well 

as a “Deduct” for Alternative Bid No. 2 of $3,000.00, and a “Deduct” for Alternative Bid No. 3 of 

$4,000.00.  The table immediately below is how their bid would be submitted. 

ITEM # DESCRIPTION DEDUCT TOTAL BID (including “deduct”) 

I Base Bid N/A $105,200.00 

II Alternate Bid No. 1 $5,000.00 $100,200.00 

III Alternate Bid No. 2 $3,000.00 $97,200.00 

IV Alternate Bid No. 3 $4,000.00 $93,200.00 

    

 

1.4 STATEMENT OF BID ITEM(S)  

A. ITEM I, BASE BID: Work includes construction, alterations, and electrical work, utility systems, necessary 

removal of existing construction and certain other items.  

B. ITEM II:  State the amount for all work under BASE BID, less deductions under ALTERNATE BID 1. 

C. ALTERNATE BIDS: 

1. ALTERNATE NO. 1:  Delete the temporary generator and utilize the existing back-up generator within 

Building 10 to power the heating plant during new transformer installation. 

 


